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H.17 VEHICLE STORAGE COST (AS REQUIRED)

Government liability for storage costs shall commence 45 working
days after the date of acceptance as shown by the signed DD Form 250,
if either approval to ship or the shipping instructions have not been
provided to you by that date. Storage Charges per Unit, will be priced
in Section B, include your performing maintenance upon the stored
vehicles in accordance with procedures in clause H.18.

H.18 MAINTENANCE PROCEDURES FOR STORAGE OF GOVERNMENT VEHICLES:

a. Procedures at 45 Working Days in Storage:

(1) Conduct visual inspection of vehicles for
deterioration, loose parts, oil leaks, broken equipment, tires and
general condition of the vehicle and repair as necessary.

(2) Check engine o0il and transmission fluid levels, and
fill as needed.

(3) Check radiator for coolant level. If additional anti-
freeze mixture is added to the vehicle, check and record the
concentration level.

(4) Check batteries for the proper levels.

(5) Shift transfer case into neutral, start engine and idle
for 10 minutes. After 10 minutes of engine idle, operate engine for 5
minutes at 1500 RPM or until the engine water temperature reaches 180
degrees Fahrenheit. Shift the transmission slowly through all gear
selector positions. Then return the transmission to neutral and the
transfer case to high range.

(6) Move vehicle 30 feet forward and reverse.

(7) Idle engine 10 minutes before shutdown.

(8) Check grease coating on all unpainted surfaces. If
grease was wiped from unpainted surfaces when vehicle was moved, recoat

those surfaces.

(9) DNote items checked and corrective action performed on
Truck Storage Record Form and annotate badge number.

b. Procedures at 90 Working Days in Storage:

(1} Conduct visual inspection of vehicles for deterioration,
loose parts, oil leaks, broken equipment, tires and general condition
of vehicle and repair as necessary.

(2) Perform all monthly exercises.

(3) Drive vehicle 1/4 mile.

(4) Exercise all ancillary equipment and dump body. When
finished, return all equipment to stowed position.

Ll



Da4e07-00-D-5 022 / Poooo (//A rrRchmeror P2

ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

1. DATE (YYMMDD)
01/11/28

Form Approved
OMB No. 0704-0188

s

DC 20503

OF THIS FORM.

ublic reporting burden Tor this collection of information is estimatied to average 2 hours pre response, including the Time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send
comments regarding this burden estimte or any other aspect of this coltection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2

" ACTIVITY NO.

3. DODACC
64678

4. ORIGINATOR
a. TYPED NAME (First, Middle Initial,

Kenneth B. Shaw

b. ADDRESS (Street,City, State, Zip Code)
Freightliner LLC

Last) 4747 N. Channel Ave.

Portland, Oregon 97208

5. CLASS OF ECP
1

6.JUST. CODE 7. PRIORITY
0 R

18. ECP DESIGNATION

9. BASELINE AFFECTED

a. MODEL TYPE
M916A3 - EM

b. CAGE CODE
64678

c. SYSTEM DESIGNATION
M916A3 EQUIPMENT TRANSPORT

( X ) FUNCTIONAL ( X ) PRODUCT
( ) ALLOCATED

d. ECP NO. E01-0081 e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
F ( ) YES (X) NO|
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
CAGE Code  |Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
M916A3 ENHANCED MOBILITY

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Richard K. Kulczycki

b.CODE:AMSTA-LC-CHAB lc. TELEPHONE NO: 810-574-6873

16. CONFIGURATION ITEM NOMENCLATURE

M916A3 ENHANCED MOBILITY - CTIS AND DIRECTIONAL REAR TIRE ADDITIONS

17. IN PRODUCTION
( ) YES {X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
SEE ATTACHED PARTS LISTING

b. PART NO.

SEE ATTCHED

c. NSN

19. DESCRIPTION OF CHANGE

M916A3 ENHANCED MOBILITY - CTIS AND DIRECTIONAL REAR TIRE ADDITIONS

20. NEED FOR CHANGE

REQUEST FROM TACOM - M916A3 ENHANCED MOBILITY CONFIGURATION

21. RETROFIT POPULATION BY SERIAL NUMBER

22, EFFECT ON PRODUCTION DELIVERY SCHEDULE

NONE NONE

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
N/A N/A

¢c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

24, ESTIMATED COSTS / SAVINGS UNDER CON

STIMATED NE|' TOTAL COS

BARBARA J. VOPARIL

SAVINGS

26‘ SUBMITTING ACTIVITY November 28, 2001 b. TITLE

a. AUTHORIZED SHIGNATURE ®Barbara J. Voparil CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS | b. CLASS il c. CLASS i

('ﬁ)Approval { ) Disapproval ( ) Approval ( ) Disapproved ( ) Concurin Classifi- () Do Not Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. GOVERNMENT ACTIVITY

AMSTA- TR-E/ ATV

4
e. SIGNATURE A{L

f DATE SIGNED (YYMMDD)
2003/04//16

_ APPROVAL
;)GAPPROVED
) DISAPPROVED

h. GOVERNMENT ACTIVITY

AMSTA-AG-ATBC

I. SIGNATURE

%Ma

j. DATE SIGNED (YYMMDD)

030923

DD Form 1692/1, APR 92

Previous editions are obsolete



D Afer7200-D-s0a [ Poocoy / arracH mexst P.3

ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) |Form Approved
20020618 OMB No. 0704-0188
[PUBTiC reporting burden Tor this Collection Of formattion 1s estimated [0 average 2 NOUrs pre Tesponse, MolUaing Te UMe 107 TeViewing INStTUCTons, .
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,

Suite 1204 Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
DC 205

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP
@ TYPED NAME (First, Middle Initial,  |Freightliner LLC | 1
Last) 4747 N. Channel Ave. Is. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R
|8. ECP DESIGNATION |s. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL ( X)PRODUCT
M916A3/M917A2 64678 Medium Equipment Transport/Dump ( ) ALLOCATED
|d. ECP NO. e. TYPE |f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0086 F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM
|b. DEVELOPMENT
c. PRODUCT
13. TITLE OF CHANGE
Front Drive Axle Revisions
14. CONTRACT NO. AND LINE ITEM 156. PROCURING CONTRACTING OFFICER
DAAE07-00-D-S022 a. NAME (First,Middle Initial, Last): Gloria McCracken
b. CODE.:AMSTA-LC-CHAB ¢c. TELEPHONE NO: 686-574-65624
16. CONFIGURATION ITEM NOMENCLATURE 17. IN PRODUCTION
Front Drive Axle { ) YES (X) NO
18. ALL LOWER LEVEL ITEMS AFFECTED
a. NOMENCLATURE b. PART NO. c. NSN
See attached parts listing. See attached

19. DESCRIPTION OF CHANGE
Add Limited Slip to Front Drive Axle.

20. NEED FOR CHANGE
Front drive axle requires Limited Slip for Enhanced Mobility in the MG16A3 and the M917A2

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER 22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

J38653 - M916A3 PVT and J80850/J80851 - M917A2 PVT None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

¢. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED

N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS / SAVINGS

|Non-Rec: $863.71 - Recurring: $40.93 Non-Rec: $863.71 - Recurring: $40.93

26. SUBMITTING ACTIVITY /-sf e %MJ b.TITLE BARBARA VOPARIL

a. AUTHORIZED SIGNATURE B er 4/22/03 CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL N

a. CLASS | b. CLASS #t c. CLASS i

( K’) Approval ( ) Disapproval () Approval ( ) Disapproved () Concur in Classify- ( ) Do Not Concur in Classify-
Recommended Recommended action of Change action of change

d. GOVERNMENT ACTIVITY e. SIGNATURE f. DATE SIGNED (YYMMDD)

AMs74-72-E/ ATV YL% o0z /od/as

g. APPROVAL h. GOVERNMENT ACTIVITY . SIGNATURE ~ j. DATE SIGNED (YYMMDD)

X baremmoveo %UL%()M@ 030724,

DD Form 1692/, APR 92 Previous editions are obsolete
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

PUblic reporfing burden Tof this colleclion of Information 1s estmalied 1o average 2 nours pre response, INclUding the TME Tor reviewing INStruchions,
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

|PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE

1. DATE (YYMMDD)
20020513

Form Approved

i ACTIVITY NO.

OMB No. 0704-0188

3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street, City, State, Zip Code) |5. CLASS OF ECP
a. TYPED NAME (First, Middle Inifial, Freightliner LLC 1
Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 | 0 R
18. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE ¢. SYSTEM DESIGNATION ( ) FUNCTIONAL (X) PRODUCT
IM916A3 64678 Medium Equipment Transport ( )ALLOCATED :
lda. ECP NO. e. TYPE |f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0091 F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
Specification/Document No. Rev. | SCN JCAGE Code Number Rev. { NOR
a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
Addition of Auxiliary Trailer Hydraulics to Winch

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (FirstMiddle Initial, Last): Greg Dixon

b. CODE:AMSTA-LC-CHAB

¢. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE
Auxiliary Trailer Hydraulics - Winch

() YES

17. IN PRODUCTION
(X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
JSee attached parts listing.

b. PART NO.
See attached

c. NSN

19. DESCRIPTION OF CHANGE

Add Auxiliary Trailer Hydraulic Kit to the Winch for the MO16A3. See the description below:
"3.8.7.4 - Auxiliary Hydraulic System - An auxiliary hydraulic system shall be furnished to provide hydraulic power for the trailer.”"

20. NEED FOR CHANGE
TACOM requested revision.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER
J38653 - PVT Truck

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

None
23. RETROFIT
Ja. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
N/A N/A
c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
[Non-Rec: $8637.12 - Recurring: $736.85

25. ESTIMATED NET TOTAL COSTS / SAVINGS
Non-Rec: $8637.12 - Recurring: $736.85

26. SUBMITTING ACTIVITY

®Barbara J. Voparil

b.TITLE  BARBARA VOPARIL
a. AUTHORIZED SHIGNATURE 23-Jan-03 CONTRACTS MANAGER
27. APPROVAL / DISAPPROVAL
a. CLASS| b. CLASSII c. CLASS I
( 9) Approval () Disapproval ( ) Approval ( ) Disapproved ( ) Concurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended 7 cation of Change cation of change
d. GOVERNMENT ACTIVITY e. SIGNATURE j f. DATE SIGNED {YYMMDD)
SNSTA-7R-E/H TV W 2008 Agr 7
9. APPROVAL h. GOVERNMENT ACTIVITY I. SIGNATURE et i. DATE SIGNED (YYMMDD)
( X) APPROVED <
(/") DISAPPROVED AMSTA- AB-ATRC. %&w%@uﬂw\) O& 907 a

DD Form 1692/1, APR 92 Previous editions are obsolete
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Poocy
ATTACHMENT
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) FForm Approved
20020328 OMB No. 0704-0188
TSUBTG reporting burden Tor this collection of IMToTmation 1s estmaned 10 average 2 NOUTS pre response, Including the Gme 107 feviewing Instructions, 2. PROCURING
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1526)5‘. Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Wiashington,
DC 20!
IPLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP
a. TYPED NAME (First, Middle Initial, Freightliner LLC 1
Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0
8. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X)PRODUCT
M916A3 64678 Medium Equipment Transport ( )ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0092 F ( ) YES (X) NO |
1 FICATI 12. DRAWINGS AFFECTED
: AGE Code |Specification/Document No. Rev. { SCN JCAGE Code Number Rev. | NOR
a. SYSTEM
|b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE

Addition of Eaton VORAD Collision Avoidance System

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First Middle Initial, Last): Greg Dixon

b. CODE:AMSTA-LC-CHAB |cA TELEPHONE NO: §86-547-6873

16. CONFIGURATION ITEM NOMENCLATURE

17. IN PRODUCTION

Eaton VORAD System () YES (X) NO
18. ALL LOWER LEVEL ITEMS AFFECTED
a. NOMENCLATURE b. PART NO. c. NSN
See attached parts listing. See attached
19. DESCRIPTION OF CHANGE
Add Eaton VORAD collision avoidance system to the M916A3 per TACOM request.
20. NEED FOR CHANGE
TACOM requested revision.
21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER 22. EFFECT ON PRODUCTION DELIVERY SCHEDULE
J21550 - FPVI Trucks None
23. RETROFIT
a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
N/A N/A )
c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A
24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS / SAVINGS
Non-Rec: $4988.78 - Recurring: $2061.28 Non-Rec: $4988.78 - Recurring: $2061.28
26. SUBMITTING ACTIVITY FREIGHTLINER LLC b.TITLE BARBARA VOPARIL
®Barbara J. Voparil
a. AUTHORIZED SHIGNATURE ﬂpri[ 18, 2002 CONTRACTS MANAGER
27. APPROVAL / DISAPPROVAL
a. CLASS| b. CLASS I c. CLASS I
{ )Q Approval { ) Disapproval { ) Approval ( ) Disapproved ( ) Concur in Classifi- () Do Not Concur in Classifi-
Recommended Recommended cation of Change cation of change
d. GOVERNMENT ACTIVITY e. SIGNATURE f. SIGNED (Y
s 4. 78- E/ HTV Nt by . e

g. APPROVAL h. GOVERNMENT ACTIVITY I. SIGNATURE N j. DATE SIGNED (YYMMDD)
(¥) APPROVED -

) DISAPPROVED - - d&uﬂ %@10&\) N3 Mﬂ

DD Form 1692/1, APR 92 Previous editions are obsolete
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

g
Isearching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send

1. DATE (YYMMDD)
20030213

Form Approved
OMB No. 0704-0188

" ACTIVITY NO.

comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to

Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,

ggng 015263:;1, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678

OF THIS FORM.

4. ORIGINATOR b. ADDRESS (Street, City, State, Zip Code) |5. CLASS OF ECP

a. TYPED NAME (First, Middle Initial,  |Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R

18. ECP DESIGNATION 9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL ( X)PRODUCT
M915A3/6A3/7A2 64678 Line Haul/MET/Dump ( ) ALLOCATED
Id. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E03-0133 F ( ) YES (X) NO |

11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

Specification/Document No. Rev. | SCN JCAGE Code Number Rev. { NOR

Ja. SYSTEM

b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
Removal of Front Shackles

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

16. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Gloria McCracken

o CODE:AMSTA-L.C-CHAB

¢. TELEPHONE NO: 686-674-6624

16. CONFIGURATION ITEM NOMENCLATURE
Front Shackles

(X) YES

17. IN PRODUCTION

() NO

18, ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.
See attached

c. NSN

19. DESCRIPTION OF CHANGE
[TACOM has requested the removal of the front shackles on the front bumper.

20. NEED FOR CHANGE
Military request because these parts are not used.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

IN/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
iRecurrIng: -$128.93 Non-Recurring: $1186.62

25. ESTIMATED NET TOTAL COSTS / SAVINGS
Recurring: -$128.93 Non-Recurring: $1186.62

26. SUBMITTING ACTIVITY f,f P .»-‘"'fM.;_j b. TITLE BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE . ¢ ‘*""“L"-*-’;’:%‘l’“ - 3/31/2003 CONTRACTS MANAGER

J27. APPROVAL / DISAPPROVAL L

la. cLAss | b. CLASS i c. CLASS Il

( )’) Approval ( ) Disapproval { ) Approval { ) Disapproved { ) Concurin Classifi- { ) Do Not Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. GOVERNMENT ACTIVITY e. SIGNATURE f DATE SIGNED (YYMMDD)
AMIT4-TR-ESH TV ?Y‘\- 2003 Jen S

g. APPROVAL h. GOVERNMENT ACTIVITY 1. SIGNATUR \J . DATE SIGNED (YYMMDD)

(V) APPROVED -
osseeeoven__|AMSTA. AG-ATBC 030922

DD Form 1692/1, APR 92

Previous editions are obsolete
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' ATTachmenT
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) |Form Approved
20020813 OMB No. 0704-0188
[PUDIic reporting burden for this collection of INformalion 1S eslimalied to average 2 hours pre response including the time for reviewing mstructions, 2. PROCURING |
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to

Department of Defence, Washington Headguarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,

Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
DC 20503

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP
a. TYPED NAME (First, Middle Initial,  |Freightliner LLC 1
Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R
3. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X )PRODUCT,
JMS15A3 64678 Line Haul ( )ALLOCATED
d. ECP NO. e.TYPE |f.REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0096 E ( ) YES (X) NO|
. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
e CAGE Code [Specification/Dacument No. Rev. | SCN |CAGE Code Number Rev. | NOR
{b. DEVELOPMENT
¢c. PRODUCT

13. TITLE OF CHANGE
Dash Panel Revisions

14. CONTRACT NO. AND LINE ITEM 15. PROCURING CONTRACTING OFFICER

DAAE07-00-D-S022 a. NAME (First,Middle Initial, Last): Greg Dixon

6. CODEAMSTA-LCCHAB <. TELEPHONE NO: 586-675-6873

16, CONFIGURATION ITEM NOMENCLATURE 17. IN PRODUCTION
Dash Panels (X)YYES ( )NO
18. ALL LOWER LEVEL ITEMS AFFECTED
a. NOMENCLATURE b. PART NO. c. NSN
See aitached parts listing. See attached

19. DESCRIPTION OF CHANGE ) . )
The vinyl laminate used on past Military truck dashes is no fanger available.

20. NEED FOR CHANGE
Supreme walnut will be the new pattern used in the new Military dashes. Old and new pattems are not interchangeable due o a color difference.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER 22. EFFECT ON PRODUCTION DELIVERY SCHEDULE
|K37325 - October 18, 2002 None

23, RETROFIT .

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A NA

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIGNS OR SHIP / VEHICLE NUMBERS AFFECTED

N/A : NA

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS / SAVINGS

No cost impact. No cost impact.

26. SUBMITTING ACTIVITY 14-Oct-02 ]b. TiTLE BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE Barbara J. Voparil contracts manacer

27. APPROVAL / DISAPPROVAL

a. CLASS| b. CLASS I c. CLASS It

( YI)Appmva! ( ) Disapproval ( ) Approval ( ) Disapproved ( ) Concurin Classifi- ( ) Do Not Coneur in Classifi-
Recommended Recommended cation of Change cation of change

d. GOVERNMENT ACTIVITY e. SIGNATURE ( f. DATE SIGNED (YYMMDD}
AMS TA- TR &/ HTV whia 209y Niv il

g. APPROVAL h. GOVERNMENT ACTIVITY 1. SIGNATURE j. DATE SIGNED (YYMMDD)

(X)APPROVED .

(X§ oisaerroven | AMESTA-INQ - m UWM D—’f"ﬁ 2003 NOY 9.6

DD Form 1692/1, APR 92 Previous editions are obs;Iete \ 0
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Poooo r. 3
ArmacHmenT
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) FForm Approved
. 20020814 OMB No. 0704-0138
r"ubluc repotting burden for this collection of information is estimatied 10 average 2 Nours pre response, including the time for reviewing instructions, 2.
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.

commenis regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Depariment of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
DC 20503

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
FGOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678

OF THIS FORM.

4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP

a. TYPED NAME (First, Middle initial, Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R

8. ECP DESIGNATION 9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL ( X) PRODUCT

M915A3 64678 Line Haul ( ) ALLOCATED

d. ECP NO. e. TYPE |{f.REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED

E02-0097 F ( ) YES (X) No |

11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

o Specification/Document No. Rev. | SCN |CAGE Code Number Rev. | NOR

a. SYSTEM

|b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
Washer Bottle Fill Hose Revisions.

14. CONTRACT NO. AND LINE ITEM 15. PROCURING CONTRACTING OFFICER

DAAE07-00-D-S022 a. NAME (First,Middle Initial, Last): Greg Dixon

b. CODE.AMSTA-LC-CHAB ¢. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE 17. IN PRODUCTION
\Washer Bottle Fill Hose Revision (X)YES ( )NO
18. ALL LOWER LEVEL [TEMS AFFECTED
a. NOMENCLATURE b. PART NO. c. NSN
See attached paris listing. See attached

19. DESCRIPTION OF CHANGE
The Portiand Truck Plant is making a change to clear hose for the washer bottle fill hose.

20. NEED FOR CHANGE
All commercial and Military trucks will use common hoses in the TMP.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER 22 EFFECT ON PRODUCTION DELIVERY SCHEDULE
J38599 - May 6, 2002 : None
23. RETROFIT
2. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
NA NiA
. ESTIMATED KIT DELIVERY SCHEDULE : d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
|N/A NA v
[24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25, ESTIMATED NET TOTAL COSTS/ SAVINGS
No cost impacts. - No cost impacts.
26. SUBMITTING ACTIVITY 14-Oct-02 le Timie  BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE Barbara J.Vo pa ril . CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS | b. CLASS i c. CLASS I
( pproval { ) Disapproval ( ) Approval ( ) Disapproved ( ) Concurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended " cation of Change cation of change
d. GOVERNMENT ACTIVITY e. SIGNATURE 1o L 10 f. DATE SIGNED (YYMMDD)
AnsTa- 12- €/itTV N ﬁ/ 2003
g. APPROVAL h. GOVERNMENT ACTIVITY |. SIGNATURE ~ j. DATE SIGNED (YYMMDD)

oo IANGIA-AQ- TG | 1Y O_MO’M o0 oV D¢

DD Form 1692/1, APR 92 Previous editions are obsolete
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DC 20503

OF THIS FORM.

ﬁpushc reporting Eﬁasn 'Of ﬂils aiectlon OI |n|ormat|on Is

ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

20020924

1. DATE (YYMMDD) IForm Approved

OMB No. 0704-0138

led to ge 2 hours pre response, including the time for reviewing Instructions,
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF

2,
ACTIVITY NO.

3. DODACC
64678

4. ORIGINATOR

a. TYPED NAME (First, Midi
Last)

Jon L. Tubbs

die Initial,

b. ADDRESS (Street,City, State, Zip Code)
Freightliner LLC

4747 N. Channel Ave.
Portland, Oregon 97217

5. CLASS OFECP
1

6.JUST. CODE
0

7. PRIORITY
R

8. ECP DESIGNATION

9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X )PRODUCT
M915A3 64678 Line Haul ( ) ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0098 F ( ) YES (X) NO|
12. DRAWINGS AFFECTED
Specification/Document No. Rev. | SCN |CAGE Code Number Rev. { NOR

b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
|Fan Belt Tensioner Changes

14. CONTRACT NO. AND LINE [TEM

DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Midd!e Initlal, Last): Greg Dixon

b. CODE:AMSTA-LC-CHAB

c. TELEPHONE NO: 586-675-6873

Fan Belt Tensioner

16. CONFIGURATION ITEM NOMENCLATURE

17. IN PRODUCTION
(X)YES ( )NO

18. ALL LOWER LEVEL [TEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.
See attached

c. NSN

19. DESCRIPTION OF CHANGE
Detroit Diesel has revised the fan belt tensioner to improve durability.

20. NEED FOR CHANGE

pensioner.

Detroit Diesel has improved the durability of the fan belt tensioner. The existing part will be more expensive and reccomends the change to the new

|K37305 - 10/10/02

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

None

22, EFFECT ON PRODUCTION DELIVERY SCHEDULE

23. RETROFIT

N/A

a. RECOMMENDED {TEM EFFECTIVITY

N/A

b. SHIP / VEHICLE CLASS AFFECTED

N/A

c. ESTIMATED KIT DELIVERY SCHEDULE

N/A

d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED

|No cost impacts.

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT

No cost impacts.

26. SUBMITTING ACTIVITY

a. AUTHORIZED SHIGNATURE

14-Oct-02

|b. TITLE

Barbara J. Voparil

25. ESTIMATED NET TOTAL COSTS/ SAVINGS

BARBARA VOPARIL

CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

(X APPROVED
( )DISAPPROVED

PRI PRI

——

T it O

a. CLASS | b. CLASS It c. CLASS I

{ '¥) Approval ( ) Disapproval ( ) Approval ( ) Disapproved ( ) Concurin Classifi- { ) Do Not Concur in Classifi-
Recommended Recommended . ] cation of Change cation of change

d. GOVERNMENT ACTIVITY, e. SIGNATURE \Q/l/l/ 7 f. DATE SIGNED (YYMMDD)
kn0k57£”[f&/6/ TV - (?f‘/\/ 2003 Ve

g. APPROVAL h. GOVERNMENT ACTIVITY j. DATE SIGNED (YYMMDD)

O aN 2]

DD Form 1692/1, APR 92

Previous editions are obsolete \ Q

v
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

1.DATE (YYMMDD) |Form Approved

20020924 OMB No. 0704-0183

J'F‘Ebﬁc Teporing burden for this collection of information is estimatied to average 2 hours pre resporise, including the time Tor revie

a. SYSTEM

wing instructions, .

searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to

Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,

Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

DC 20503

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
FGOVERNMENT {SSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN [TEM 2 OF 64678

OF THIS FORM.

4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5.CLASS OF ECP

a. TYPED NAME (First, Middte Initial, Freightliner LLC 1

Last) 4747 N. Channel Avae. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 R

8. ECP DESIGNATION 9, BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X) PRODUCT
M915A3 64678 Line Haul () ALLOCATED

d. ECP NO. e. TYPE . REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0099 F ( ) YES (X) NO |

11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED -
. U UHCAGE Code | Specification/Document No. Rev. | SCN [CAGE Code Nurmber Rev. | NOR

b. DEVELOPMENT

c. PRODUCT

13, TITLE OF CHANGE
CARC paint revisions

14. CONTRACT NO. AND LINE ITEM

DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Greg Dixon

b. CODE:AMSTA-LC-CHAB

c. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE
Several parts required paint clarification on drawings.

17. IN PRODUCTION
(X)YES ( )NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.
See attached

c. NSN

19. DESCRIPTION OF CHANGE
{Revise several drawings so the commercial and Military parts are painted correctly.

20. NEED FOR CHANGE

With the closure of the Portland Parts Plant, several drawings needed revisions so outside suppliers could provide parts with Military spec paint.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD. None

23, RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A NA

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS/ SAVINGS

No cost impacts. No cost impacts.

26. SUBMITTING ACTIVITY 14-Oct-02 IbA TITLE BARBARA VOPARIL

-

a. AUTHORIZED SHIGNATURE Barbara J. Voparll CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS | b. CLASS Il c. CLASSII

(A Approval ( ) Disapproval ( ) Approval ( ) Disapproved { ) Concurin Classifi- ( ) DoNot Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. GOVERNMENT ACTIVITY

AMSTA. TR-€ / HTV

e. SIGNATURE M"V

f. DATE SIGNED (YY! MMDD)_
2002 fev 26

3. APPROVAL
(%) APPROVED
(  )DISAPPROVED

h. GOVERNMENT ACTIVITY

DD Form 1692/1, APR 92

. SIGNATURE '/

AMeTA-AGATS|

(o
J

i

j. DATE SIGNED (YYMMDD)

™ML Do

A ond NNV 26

Previous editions are obsolste ‘ O l



Daaes700-D-s022

Pooocs Pl
AT TAHMENT
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) [Form Approved
20021014 OMB No. 0704-0183
Public reporting burden for this collection of information is estimatied to average 2 hours pre response, including the time for reviewing instructions, 2. PROCURING
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arfington, VA 222024302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
DC 20503
JPLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3.DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP
a. TYPED NAME (First, Middie initial, | Freightliner LLC 1
Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R

8. ECP DESIGNATION

9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ]( ) FUNCTIONAL (X ) PRODUCT
M915A3 64678 Line Haul ( )ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0100 F ( ) YES (X) No |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

{CAGE Code |Specification/Document No. Rev. § SCN JCAGE Code Nurmber Rev. | NOR
a. SYSTEM :
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
Spotter Mirror Revisions

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15, PROCURING CONTRACTING OFFICER

a. NAME (First,Middle initial, Last): Greg Dixon
lb. CODE:AMSTA-LC-CHAB c. TELEPHONE NO: 586-675-6373

16. CONFIGURATION ITEM NOMENCLATURE
Spotter mirror.

17.IN PRODUCTION
( JYES (X)NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.
See attached

c. NSN

19. DESCRIPTION OF CHANGE
Revise spotter mirror.

20. NEED FOR CHANGE

on commercial trucks and past Freightliner Military Trucks.

The spatter mirror from Velvac with the plastic back does not stick to the mirror and falls off. Revise mirrortoa bolt-on unif
Jthat will not fall off the mirror and should provide a more durable installation. This would be similar to the bolt-on spotter mirror used

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22, EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD. None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

NA N/A

. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
/A A

24, ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS / SAVINGS

No cost impacts. No cost impacts.

26. SUBMITTING ACTIVITY Bar'bar'a J . VOp b.TTLE BARBARA VOPARIL

DD Form 1692/1, APR 92 Previots editions are cb:

a. AUTHORIZED SHIGNATURE 6-Nov-02 CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS ! b. CLASS |l c. CLASSII

(%) Approval ( ) Disapprovai { ) Approval ( ) Disapproved ( ) Concurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended . cation of Change cation of change

d. GOVERNMENT ACTiVITY e, SIGNATUREM ] f. DATE SIGNED MMDD)
AMSTA D -/ HTV v b reo gz Mo 3k

g. APPROVAL h. GOVERNMENT ACTIVITY I. SIGNATURE, J (/j i j. DATE SIGNED (YYMMDD}

(PN APPROVED

( )DISAPPROVED b‘\)\gf\- m - N‘k&j KV’\_M . \D\’r"/\ N0 MO‘{ ;é

, 0 1

solete \



DAAEDT7-00-D-S622
Pooood

ATrAacHMENT

DC 20503

OF THIS FORM.

ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1
[PUBT reporting Burden Tor This Colection of ITarmalion 18 SStMmaed 1o average 2 TIGrS pre 1eSporise, NCIUaing The Bme Tor Teviewing 1t

searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY. NUMBER LISTED IN ITEM 2 OF

1. DATE (YYMMDD)
20021002

jons,

ACTIVITY NO.

3. DODACC
64678

4. ORIGINATOR
@. TYPED NAME (First, Middle Initial,
Last)

Freightliner LLC
4747 N. Channel Ave.

Jon L. Tubbs Portland, Oregon 97217

b. ADDRESS (Street,City, State, Zip Code)

6. CLASS OF ECP
1

7. PRIORITY
R

{6. JUST. CODE
0

8. ECP DESIGNATION

9. BASELINE AFFECTED

|a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION () FUNCTIONAL (X )PRODUCT
M915A3 64678 Line Haul ( ) ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0102 F { ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

“ACAGE Code |Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
Battery Box Cut-out

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-5022

|1 6. PROCURING CONTRACTING OFFICER

|a. NAME (First,Middlae Initial, Last): Gloria McCracken

IbA CODE.AMSTA-LC-CHAB

¢. TELEPHONE NO: 686-674-6624

16. CONFIGURATION ITEM NOMENCLATURE
Battery Box

(X) YES

17. IN PRODUCTION
{ ) NO

18, ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE

b. PART NO. c. NSN

19. DESCRIPTION OF CHANGE

Need to add a cut-out to the back of the battery box to allow easier wire routing into the box.

20. NEED FOR CHANGE

Arctic Kit being developed for TACOM required this change and will just add it to all battery boxes.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VERICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
{No cost impact.

25. ESTIMATED NET TOTAL COSTS / SAVINGS
No cost impact.

26. SUBMITTING ACTIVITY R AR BARBARA VOPARIL

|o. AuTHORIZED SHIGNATURE A% s o anERES CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL B L

a. CLASS | b. CLASS I c. CLASS Il

() Approval ( ) Disapprovai ( ) Approval ( ) Disapproved { ) Concurin Classifi- { ) DoNot Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. GOVERNMENT ACTIVITY e. SIGNATURE Z f. DATE SIGNED (YYMMDD)

AMS74-7R- E/HTY it Gy oot ol

g APPROVAL h, GOVERNMENT ACTIVITY
(\¢) APPROVED

AMSTA-AG-ATBC
( DISAPPROVED

I. SIGNATURE

Llocia 70 o

. DATE SIGNED (YYMMDD)

H003 6407

DD Form 1692/1, APR 92

Previous editions are obsolete
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comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

P oooo¥ , P 13
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1.DATE (YYMMDD) |Form Approved
. 20021001 OMB No. 07040188
SUBTiC reporting burden for this collection of Information 1s eslimalied 10 average 2 Hours pre response, including The ime 10f revViewing INSIFUCHons, Z.
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.

DC 20503

|PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC

GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678

OF THIS FORM.

4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP

a. TYPED NAME (First, Middle Initial, Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R

8. ECP DESIGNATION : 9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION { ) FUNCTIONAL (X )PRODUCT

M915A3 64678 Line Haul () ALLOCATED

d. ECP NO. e. TYPE |f.REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED

E02-0103 F ( ) YES {(X) NO |

12. DRAWINGS AFFECTED
Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR

{b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
A/C Line Revisions

14, CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Midd!e Initial, Last): Greg Dixon
b. CODE:AMSTA-LC-CHAB ¢. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE
Air Conditioning System

17.IN PRODUCTION
( )YES (X)NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO. c. NSN
See attached

19, DESCRIPTION OF CHANGE

Redesign on A/C System from Thermal Expansion Valves to a frontwall mounted junction block.

20, NEED FOR CHANGE

new system will allow each individual part to be replaced as

Old Thermal Expansion Valve A/C system used an expensive welded mounting piate, that in a failure, required the system to be replaced. This

required.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

§L67117 - December 09, 2002 None
23. RETROFIT
a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
N/A N/A
c. ESTIMATED KIT DEUVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A
24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS/ SAVINGS
{No cost impacts. No cost impacts.

26. SUBMITTING ACTIVITY 1 4-0ct-02|

|b. TITLE  BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE Barbara J. Voparil CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL .

@. CLASS| b. CLASS lIl c. CLASS I

(X)‘ Approval { ) Disapproval ( ) Approval ( ) Disapproved () Concurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. G%ERNMENT ACTIVITY

nsTA- 70 e/ HTV

e. SIGNATURE L f. DATE SIGNED (YYMMDD)
)(\/(‘4 ANA 2002 Moo 2k

g. APPROVAL h. GOVERNMENT ACTIVITY

1. SIGNATURE} J |. DATE SIGNED (YYMMDD)

{ APPROVED U .
e o IAMSTA A=A T\ 1o A Dl Deen ot 26

DD Form 1692/1, APR 92 Previous editions are obsolete \ \
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Poooo¥ P. )Y
ATTRCHM EWT
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) |Form Approved
20021002 OMB No, 0704-0188
Public reporting burden for this collection of information Is esimalied to average 2 hours pre responss, including the time for reviewing instructions, Z. PROCURING |
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.

comments regarding this burden estimte or any other aspect of this coliection of information, including suggestions for reducing this burden, o
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,

S?,"S 1204, Adington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
220503

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3, DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2.0F 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Strest,City, State, Zip Cade) 5. CLASS OF ECP
a. TYPED NAME (First, Middle Initial, Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY

Jon L. Tubbs Portland, Oregon 97217 0
8. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE ¢. SYSTEM DESIGNATION ( ) FUNCTIONAL (X )PRODUCT
M915A3 64678 ‘ Line Haul { )ALLOCATED
d. ECP NO. e. TYPE |f.REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
£02-0104 F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED . 12. DRAWINGS AFFECTED
CAGE Code |Specification/Document No. Rev. | SCN |CAGE Code Number Rev. | NOR

a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
Air Compressor Line Changes

14. CONTRACT NO. AND LINE ITEM 15. PROCURING CONTRACTING OFFICER

DAAEO07-00-D-S022 a. NAME (First,Middle Initial, Last): Greg Dixon

b. CODE:AMSTA-L.C-CHAB c. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE 17. IN PRODUCTION
Air Compressor ) (X)YES () NO
18. ALL LOWER LEVEL ITEMS AFFECTED
a. NOMENCLATURE b. PART NO. c. NSN
See attached parts listing. See altached

19. DESCRIPTION OF CHANGE
Need to revise the air line from govemor to reservoir to match M916A3/MS17A2.

20. NEED FOR CHANGE
Revise to 1/4” from 3/8" air lines. No performance issues invoived with this change. .

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER 22, EFFECT ON PRODUCTION DELIVERY SCHEDULE
TBD . None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A : N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS / SAVINGS
|No cost impacts. No cost impacts.

26. SUBMITTING ACTIVITY 14-Oct-02 b. TITLE BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE Barbara, y ‘Uofm/ui CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CK'.ASS | b. CLASS I c. CLASS I
()dAppmval ( ) Disapproval ( ) Approval ( ) Disapproved .| ) Concurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended / cation of Change cation of change
d. GOVBRNMENT ACTVITY  / o. SIGW Z ? f. DATE SIGNED (Y.YMMDD)
ST~ 7RSI LAY [ 7otdeem 2509/
g. APPROVAL h. GOVERNMENT ACTIVITY 1. SIGNATURE /s . DATE SIGNED (YYMMCD)

94 < .
Cosermoves | AMSTA-AG -ATBC. a5 o e Cra sl 0309i%

DD Form 1692/1, APR 92 Previous editions are obsolete
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- PootoY \04 } f
ATTACHMEVNT
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) lForm Approved
20021002 OMB No. 0704-0183

Public reporting burden for this collection of information is estimatied to average 2 hours pre response, including the time for reviewing instructions, 2. PROCURING
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
DC 20503
PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3, DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5.CLASS OF ECP
a. TYPED NAME (First, Middie Inifial, | Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY

Jon L. Tubbs Portland, Oregon 97217 0 R

8. ECP DESIGNATION

9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X )PRODUCT
M915A3 64678 Line Haul ( )ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0105 E ( ) YES (X) NO|
12. DRAWINGS AFFECTED
Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR

b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE

Power Steering Hose Clamps

14, CONTRACT NO. AND LINE ITEM

DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Grag Dixon

b. CODE:AMSTA-L.C-CHAB

¢. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE
Power Steering Hose Clamps

17.IN PRODUCTION
(X) YES

( ) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
|See attached parts fisting.

b. PART NO.
See attached

c. NSN

19, DESCRIPTION OF CHANGE
Freightliner is modifiying all power steering hose clamps to constant tension hose clamps.

20. NEED FOR CHANGE

All Freightliner commercial vehicles are making the change from worm gear hose clamps to constant tension hese clamps. '

K37343 - 10/24/02

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

None

23. RETROFIT

N/A

a. RECOMMENDED ITEM EFFECTIVITY

N/A

b. SHIP / VEHICLE CLASS AFFECTED

NA

c. ESTIMATED KIT DELIVERY SCHEDULE

N/A

d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED

No cost impacts.

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT

No cost impacts.

25, ESTIMATED NET TOTAL COSTS/ SAVINGS

26. SUBMITTING ACTIVITY 14-Oct-02 |b‘ TTLE  BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE Barbara J. Voparll CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS! b. CLASS I c. CLASSII

(pAppmvaI { ) Disapproval ( ) Approval ( ) Disapproved ( ) Concurin Classifi- ( ) Do Not Concur in Classifi-

Recommended Recommended 2 cation of Change cation of change

d. GOVERNMENT ACTIVI 8. SIGNATURE f. DATE SIGNED MMDD

MSTA-T0- €/ HTV A D oo U

g. APPROVAL
(/\ )APPROVED
{ )DISAPPROVED

h. GOVERNMENT ACTIVITY

NISTA- NQ- KT

IGNATURU

¢ .
™M

j. DATE SIGNED (YYMMDD)

2O0D NOY 36

DD Form 1692/1, APR 92

Previous editions are obsolete
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Pooood P. 16
AT TACHMENT .
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD)  |Form Approved

20021003 OMB No. 0704-0188
TSublic reporting burden for this coliection of Information is estimatied o average 2 hours pre response, Including the time Tor reviewing instructions, .
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
DC 20503

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP
3. TYPED NAME (First, Middle initial, | Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY

Jon L. Tubbs Portland, Oregon 97217 0 R
8. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X )PRODUCT
M915A3 64678 Line Haul { ) ALLOCATED
d. ECP NO. e. TYPE |f.REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
£02-0106 F ( ) YES {X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
ST CAGE Code |Specification/Document No. Rev. | SCN |CAGE Code Number Rev. | NOR

a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13, TITLE OF CHANGE
Grab Handle Backing Plate

14. CONTRACT NO. AND LINE ITEM 15, PROCURING CONTRACTING OFFICER

DAAE07-00-D-S022 : a. NAME (First,Middle Initial, Last): Greg Dixon

b. CODE:AMSTA-LC-CHAB ¢. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE 17. tN PRODUCTION
Grab Handle Backing Plate (X)YES ()NO
18. ALL LOWER LEVEL [TEMS AFFECTED
a. NOMENCLATURE b. PART NO. c. NSN
See attached parts listing. See aftached

19. DESCRIPTION OF CHANGE
Revising the tapped hole in the grab handle backing plate to a rivnut for the TMP.

20. NEED FOR CHANGE .
TMP has been stn'ppirig out several of these plates each day. This will prevent this from happening in production each day.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER 22. EFFECT ON PRODUCTION DELIVERY SCHEDULE
TBD . ) None
23. RETROFIT
a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
Ina ) N/A :
F. ESTIMATED KIT DELIVERY SCHEDULE . d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A NA
24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS/ SAVINGS
No cost Impacts. No cost impacts.
26. SUBMITTING ACTIVITY 14-Oct-02 |b. TITLE BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE Barbara J. Vopa ril CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS| b. CLASS i c.CLASS I
(% Approval { ) Disapproval ( ) Approval ( ) Disapproved { ) Concurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended . cation of Change cation of change

d. GZ\//ERNMENT ACTVITY _
ws 4. R-¢/ BTV X

g, APPROVAL h. GOVERNMENT ACTIVITY I SIGNATURE \ | g _|i- DATE SIGNED (YYMMDD)

(X) APPROVED > ,\..;1 ;V) ' .

{_)DISAPPROVED A_MS\ P\' M N »Q/P‘—' 3003 NO\/ CF:;‘C_\,

DD Form 1692/1, APR 92 Previous editions are obsolete 6
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ArracHmenT
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) FForm Approved
20020916 OMB No. 0704-0188
Tublic reporing burden for this collection of injormation is estimatied lo average 2 hours pre response, Including the time for reviewing instructions, 2.
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Artington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
DC 20503
PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street City, State, Zip Code) 5. CLASS OF ECP
a. TYPED NAME (First, Middle Initial, Freightliner LLC 1
Last) 4747 N. Channel Ave. 6.JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R
8. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION () FUNCTIONAL (X) PRODUCT
M915A3 64678 Line Haul { )ALLOCATED
d. ECP NO. e. TYPE f.REV. 10, OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0107 F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
{CAGE Code |Specification/Document No. Rev. | SCN JICAGE Code Number Rev. | NOR
a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE

Dash Support Bracket Revision

14. CONTRACT NO. AND LINE ITEM

DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle initial, Last): Greg Dixon
b. CODE:AMSTA-LC-CHAB c. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE

17.IN PRODUCTION

DD Form 1692/1, APR 92

Dash Support Bracket S (X)YES ( )NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE b. PART NO. c. NSN

See attached parts listing. See attached

19. DESCRIPTION OF CHANGE

The Portland Truck Plant is revising a dash support bracket so it clears a wiper switch.

20. NEED FOR CHANGE :

Commercial trucks are affected by this revision, but we share this bracket. '

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER 22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED

N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25, ESTIMATED NET TOTAL COSTS/ SAVINGS

No cost impact ) No cost impact

26, SUBMITTING ACTIVITY 14-Oct-02 [o.TTLE BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE Barbara J. Vo pa ril CONTRACTS MANAGER

27. APPROVAL. / DISAPPROVAL

a. CLASS | b. CLASS li c. CLASS I

{ F Y Approval ( ) Disapproval ( ) Approval { ) Disapproved ( ) Concurin Classifi- { ) Do Not Concur in Classifi-

Recommended Recommended 7 cation of Change cation of change

d. GOVERNMENT ACTIVITY . e. SIGNATUR f. DATE SIGNED (YYMMDD)
AMsTA =T e/HTV a\" . AL 2005 ) 2.4

g. APPROVAL h. GOVERNMENT ACTIVITY i SIGNATu&Ev' '\j _ |i- DATE SIGNED (YYMMDD)

(Y) APPROVED )

(' )DISAPPROVED Ng_\_é M- Hg-— R\& \‘Y\ . DM}"‘ O3 Ton \;'—\

Previous editions

are obsolete \ Q
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uplic reporting burden for this col IoN Of Information ‘s estimatl

DC 20803

ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

© average 2 NOUTS pre response, INCIUAiNg the Ume Tor revIEwIng INStructions,
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

1. DATE (YYMMDD)

20020923

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF

OF THIS FORM.

Form Approved
OMB No. 0704-0188

] ACTIVITY NO.

3. DODACC
64678

J4. ORIGINATOR
Ja. TYPED NAME (First, Middle Initial,
Last)

Freightliner LLC

4747 N. Channel Ave.
Jon L. Tubbs

b. ADDRESS (Street,City, State, Zip Code)

Portland, Oregon 97217

6. CLASS OF ECP

1

]6. JUST. CODE

0

7. PRIORITY

R

8. ECP DESIGNATION

9. BASELINE AFFECTED

a. MODEL TYPE b, CAGE CODE c. SYSTEM DESIGNATION () FUNCTIONAL (X )PRODUCT
M315A3 64678 Line Haul ( ) ALLOCATED

d. ECP NO. e. TYPE |f. REV. |10 OTHER SYS/CONFIG. TEMS AFFECTED
Jeo2-0109 F { ) YES (X) NO |

11. SPECIFICATIONS AFFECTED

12. DRAWINGS AFFECTED

Specification/Document No.

Rev. | SCN JCAGE Code

Number

Rev. | NOR

a. SYSTEM

b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
Allison Transmission Electronic Dipstick Addition

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-8022

16, PROCURING CONTRACTING OFFICER

|b. CODE:AMSTA-AQ-ATBD

a. NAME (First,Middle Initial, Last): Gloria McCracken
¢. TELEPHONE NO: 686-574-6524

16. CONFIGURATION ITEM NOMENCLATURE
|Electronic Dipstick Transmission

17. IN PRODUCTION

(X) YES ( )} NO

118, ALL LOWER LEVEL ITEMS AFFECTED

la. NOMENCLATURE
Transmission

b. PART NO.
S07-19081-000

c. NSN

19, DESCRIPTION OF CHANGE

Allison Transmission has made the Electronic Dipstick mandatory on the HD-4560 Transmission.

20. NEED FOR CHANGE
{Mandatory change from Allison

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

1/14/2002 - K93975 None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
|No cost impacts.

No cost impacts.

25. ESTIMATED NET TOTAL COSTS / SAVINGS

lzs. SUBMITTING ACTIVITY
a. AUTHORIZED SHIGNATURE

BARBARA J. VOPARIL

CONTRACTS MANAGER

18-Jun-03

27. APPROVAL / DISAPPROVAL

a. CLASS | ) b. CLASS It c. CLASS I

( ﬂApproval ( ) Disapproval ( ) Approval ( ) Disapproved () Concur in Classifi- { ) DaNot Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. GOVERNMENT ACTIVITY

AN T4- 72-E/ HTV

e. SIGNATURE \V/L‘ %4

f. DATE SIGNED (YYMMDD)

&

gsgpPROVAL h. GOVERNMENT ACTIVITY
( ) APPROVED
() DISAPPROVED AM STA'%’ AtBC

|. SIGNATURE

d@%mﬁmﬂ@

. DATE SIGNED (YYMMDD)

036709

DD Form 1692/1, APR 92

Previous editions are obsolete
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ATTACHMOUT
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD)  |Form Approved
20021003 OMB No. 0704-0188
ublic reporting burden for this collection of information s estimatied (o average 2 hours pre response, including the time for reviewing instructions, 3. PROCURING

searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Stéit; 01520034 Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP
a. TYPED NAME (First, Middle Initial, Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST, CODE 7. PRIORITY

Jon L. Tubbs Portland, Oregon 97217 0 R
8. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X )PRODUCT
M915A3 64678 Line Haul ( ) ALLOCATED
d. ECP NO. e Y e e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
£02-0118 ) F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
Specification/Document No. Rev. | SCN |CAGE Code Number Rev. | NOR

a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
Coolant Filter Product Improvement

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Greg Dixon
b. CODE:AMSTA-LC-CHAB

c. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE
Cooling System

17.IN PRODUCTION
(X)YES () NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.
See attached

c. NSN

19. DESCRIPTION OF CHANGE
|Detroit Diesel requests the change to a different water filter for the cooling system.

20. NEED FOR CHANGE

Detroit Dieset requests this change to a Borate-based coolant filter for the Series 60 engine.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22, EFFECT ON PRODUCTION DELIVERY SCHEDULE

38571 - April 19, 2002 None
23. RETROFIT
a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
V2 N/A
c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
No cost impacts.

25, ESTIMATED NET TOTAL COSTS / SAVINGS
No cost impacts.

26. SUBMITTING ACTIVITY 14-Oct-02

a. AUTHORIZED SHIGNATURE

Barbara J. Voparil

b.TITLE ~ BARBARA VOPARIL

CONTRACTS MANAGER

27. APPROVAL./ DISAPPROVAL

DD Form 1692/1, APR 92

Previous editions are obsolete

a. CLASS | b. CLASS Il c. CLASS I

( k) Approval ( ) Disapproval ( ) Approval ( ) Disapproved () Coneurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended y cation of Change cation of change

d. GOVERNMENT ACTIVITY e. SIGNATURE (1 f. DATE SIGNED MMDD})

M4 -qL- €Uty }/WWA 2003 -

9. APPROVAL h. GOVERNMENT ACTIVITY . TUREJ U ] DATE SIGNED (YYMMDD)
) APPROVED

()DISAPPROVED Mg‘\ - k&‘ W o 'So\h\ 9-”
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ATTACHMEVT
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1.DATE (YYMMDD) |Form Approved

20021105 OMB No. 0704-0188

PUDIC Teporing burden for this callection of nformation is estimatied (0 average 2 Hours pre response, including the time Tor reviewing Instructions, 2. PROCURING |
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Offica of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

f information, including suggestions for reducing this burden, to

DC 20503
|PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678

OF THIS FORM.

4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP

a. TYPED NAME (First, Middle Initial, Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R

8. ECP DESIGNATION 9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X) PRODUCT
|M915A3I16A3117A2 64678 Line Haul/MET/Dump ( )ALLOCATED -

d. ECP NO. e. TYPE [ REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0124 F ( ) YES (X) NO|

11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

& 2 CAGE Code [Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM

b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
3/8" Weld Studs - Chassis Plumbing

14. CONTRACT NO. AND LINE ITEM

DAAE07-00-D-$022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Greg Dixon
|b. CODE:AMSTA-LC-CHAB

16. CONFIGURATION ITEM NOMENCLATURE
3/8" Weld Studs

17.IN PRODUCTION
{ )YES (X)NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO. c. NSN
See attached

19. DESCRIPTION OF CHANGE

|Revise chassis tiedown 1/4” weld studs to 3/8" weld studs.

20. NEED FOR CHANGE

Westem Star uses a 3/8" weld stud that Freightliner Engineering and the Truck Manufacturing Plant like because of its increased strength.
The cumrent weld stud is a 1/4" part that has not created any issues during durability tests, but revising the Mifitary Trucks to the 3/8" weld stud
will allow the Freightliner and Westem Star trucks to share this common instalfation.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD. None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

No cost impacts.

24, ESTIMATED COSTS / SAVINGS UNDER CONTRACT

25. ESTIMATED NET TOTAL COSTS/ SAVINGS
No cost impacts.

26. SUBMITTING ACTIVITY Barbara J. VOP b.TTLE ~ BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE 6-Nov-02 CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS| b. CLASS I c. CLASS I

({:') Approval ( ) Disapproval ( ) Approval ( ) Disapproved ( ) Concurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. GiVERNMENT ACTIVITY

AMSTA 1R - ¢ [ Y

e. SIGNATURE M\/}ﬂ/\f f. DATE SIGNED (YYMMDD)
20072 No U

g. APPROVAL h. GOVERNMENT ACTIVITY

o | AWSTR -AO- KD

I. SIGNATURE \ _/ U . DATE SIGNED (YYMMDD)
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

1. DATE (YYMMDD) IForm Approved

20021028 OMB No. 0704-0183

PUblic reporling burden for this collection of Informalion IS estimalied [0 average 2 NOUrs pre response, NCIuding the M fof reviewing MSTUCIons, 2. PROCURING |
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information, Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
{Depanment of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,

gléit; 0152(?;. Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
|PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678

OF THIS FORM.

4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5.CLASS OF ECP

a. TYPED NAME (First, Middle Initial, Freightliner LLC 1

Last) 4747 N. Channel Ave. 6.JUST.CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R

8. ECP DESIGNATION 9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X )PRODUCT
MI15A3/916A3/917A2 64678 Line Haul/MET/Dump { )ALLOCATED

d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0125 F { ) YES (X) NO|

11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR

a. SYSTEM
|b. EVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
Starter Motor Part Number Changes

14, CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initlal, Last): Greg Dixon

Ib. CODE.AMSTA-LC-CHAB

c. TELEPHONE NO: 586-675-447.3

16. CONFIGURATION ITEM NOMENCLATURE
24V Starter Motor

17, IN PRODUCTION
(X)YES ( )NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
24V Starter Motor

b. PART NO.
LN 7400MC

c. NSN

19. DESCRIPTION OF CHANGE

Leece Neville has advised Freightliner engineering (Non-Military) that the part number 7400MC is no longer valid and we should be using 7400ME.

20. NEED FOR CHANGE
7400MC part number is not valid and is replaced by 7400ME per Leece Neville,

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

J56913 - Decomber 21, 2001 None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A NA

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
No cost impacts.

25. ESTIMATED NET TOTAL COSTS / SAVINGS
No cost impacts,

Barbara J. Vop

26. SUBMITTING ACTIVITY

b.TITLE BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE 6-Nov-02 CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS | b. CLASS II c. CLASS #

(p)Approval ( ) Disapproval ( ) Approval { ) Disapproved ( ) Concurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. GOYERNMENT ACTIVI

AMSTA-TR-&/ HTY

e. SIGNATP?E /éb m

f. DATE SIGNED (YYMMDD)
zopz/ol/

-

g. APPROVAL h. GOVERNMENT ACTIVITY

(Y4APPROVED )\\)\S(R' N.l_ NK}\S)

( )DISAPPROVED
DD Form 1692/1, APR 92
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

1. DATE (YYMMDD) IForm Approved

. 20021106 OMB No. 0704-0188

Public reporing burden Tor this collection of information is estimatied to average 2 hours pre response, including he time for reviewing instructions, 2. PROCURING
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to

Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,

gléilg 015?(?;' Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project {(0704-0188), Washington,
IPLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678

OF THIS FORM.

4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP

a. TYPED NAME (First, Middle Initial, Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R

8. ECP DESIGNATION 9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X )PRODUCT
M915A3 64678 Line Haul { )ALLOCATED

d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E02-0126 F { ) YES {X)NO|

11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR

a. SYSTEM

b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
Accessory Drive Beit Tensioner

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15, PROCURING CONTRACTING OFFICER

a. NAME (First Middle Initial, Last): Breg Dixon

b. CODE:AMSTA-LC-CHAB

¢. TELEPHONE NO: 586-675-6873

16. CONFIGURATION ITEM NOMENCLATURE
Accessory Drive Belt Tensioner

() YES

17. IN PRODUCTION
(X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
Sea attached parts listing.

b. PART NO.
See attached

c. NSN

19. DESCRIPTION OF CHANGE

Detroit Diesel-has made revisions to the accessory drive beit tensioner to improve its durability.

20. NEED FOR CHANGE

see the difference between old and new parts.

Commercial and Military trucks will all make this change. The old part will no longer be produced. The owner of the trucK will not be able to

21, PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
iNo cost impact

25. ESTIMATED NET TOTAL COSTS/ SAVINGS
No cost impact

Bar BWWJ Vo mme

26. SUBMITTING ACTIVITY BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE 6-Nov-02 CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS! b. CLASS Il c. CLASS Il

( ,() Approval ( ) Disapproval ( ) Approval ( ) Disapproved ( ) Concurin Classifi- { ) DoNot Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. G%E_RNMENT ACTIVITY

h-12-6/ w1V

f. DATE SIGNED ¢YYMMDD)

2003 ) . 24

g. APPROVAL
(X ) APPROVED
{ )DISAPPROVED

h. GOVERNMENT ACTIVITY

MASA- MNO- KTAD

e. SIGNATU%L/ %\/\

I, SIGNATURE)

j. DATE SIGNED (YYMMDD)

DD Form 1692/1, APR 92
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMOD)  |Form Approved
20030220 OMB No. 0704-0188
ublic reporting burden for ours pre response, including the time for reviewing instructions, .
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
S«éitg 01528:;1 Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
PPLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
|OF THIS FORM. )
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 6. CLASS OF ECP
|a- TYPED NAME (First, Middle Initial, Freightliner LLC I 1
Last) 4747 N. Channel Ave. Ie. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0
8. ECP DESIGNATION |s. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE ¢. SYSTEM DESIGNATION ( ) FUNCTIONAL ( X)PRODUCT
M915A3/6A3/7TA2 64678 Line Haul/MET/Dump ( )ALLO'CATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
£02-0127 F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
CAGE Code |Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM
b. DEVELOPMENT
c. PRODUCT
13. TITLE OF CHANGE
IFront Brake Hose Revisions
14, CONTRACT NO. AND LINE ITEM 16. PROCURING CONTRACTING OFFICER
DAAEO07-00-D-8022 a. NAME (First,Middle Initial, Last): Ms. Gloria McCracken _
|b. CODE:AMSTA-LC-CHAB c. TELEPHONE NO: 686-674-6524

16. CONFIGURATION ITEM NOMENCLATURE
Front brake hoses

17. IN PRODUCTION
( ) YES (X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE b. PART NO. c. NSN
See attached parts listing. See attached

19. DESCRIPTION OF CHANGE

steer axle application.

Freightliner is revising all commercial trucks from wirebraid service brake hoses to a fabric braid hoses to improve the durability of the hose on a

20. NEED FOR CHANGE o .
All vehicles built at Freightiiner have been requested to make this change from the brake design group.

|brake components.

The Military trucks do not require this change, but would like to keep the vehicles as similar to commercial as possible, especially with respect to

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER 22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
IN/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED

IN/A N/A )

24, ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS / SAVINGS
{No cost impacts No cost impacts

26. SUBMITTING ACTIVITY : Ll b. TITLE BARBARA VOPARIL 20-Mar-03
a. AUTHORIZED SHIGNATURE CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS | b. CLASS Il c. CLASS I

( )(‘) Approval ( ) Disapproval ( ) Approval ( ) Disapproved ( ) Concur in Classifi- ( ) Do Not Concur in Classifi-

Recommended Recommended cation of Change cation of change
d. GOVERNMENT ACTIVITY e. SIGNATURE’ / f. DATE SIGNED (YYMMDD)
AnS T4 -72-EfH7V /P S P03 ¢
9. APPROVAL h. GOVERNMENT ACTIVITY . SIGNATURE./ V) i. DATE SIGNED (YYMMDD)

e [\MsTA-AG-ATRC | Hlotia &M (acly) | 20030609

DD Form 1692/1, APR 92 Previous editions are obsolete
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OF THIS FORM.

ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF

1. DATE (YYMMDD)
20030423

ours pre response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, 5

OMB No. 0704-0188

ACTIVITY NO.

3. DODACC
64678

4. ORIGINATOR
. TYPED NAME (First, Middle Initial,
Last)

Jon L. Tubbs

4747 N. Channel Ave.
Portland, Oregon 97217

b. ADDRESS (Street,City, State, Zip Code) 6. CLASS OF ECP
Freightliner LLC

1

|s. JUST. CODE

7. PRIORITY
0 R

18. ECP DESIGNATION

|9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL ( X)PRODUCT
M915A3/M917A2 64678 Line Haul / Dump ( )ALLOCATED

|d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
£02-0128 F ( ) YES (X) NO |

11, SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

CAGE Code |Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR

a. SYSTEM
|b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
Grab Handle Part Number Revisions

14. CONTRACT NO. AND LINE ITEM

DAAE07-00-D-5022

16. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Ms. Gloria McCracken

b. CODE.AMSTA-LC-CHAB

¢. TELEPHONE NO: 686-674-6524

16. CONFIGURATION ITEM NOMENCLATURE
Cab Grab Handle

17. IN PRODUCTION
() YES (X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
[See attached parts listing.

b. PART NO.
See attached

c. NSN

See attached

19. DESCRIPTION OF CHANGE

Portland TMP has a new process for e-coating the cabs and the grab handle part numbers need to be revised so the correct parts are called out.

20. NEED FOR CHANGE
See above description.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD None
23. RETROFIT
a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
N/A N/A
c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A
24, ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS / SAVINGS
{No cost impact . No cost impact
26 SUBMITTING ACTIVITY 4 /40 - - b TMLE  BARBARA VOPARIL
a.  AUTHORIZED SHIGNATURE: 1% 0 s 24-Apr-03 CONTRACTS MANAGER
27. APPROVAL / DISAPPROVAL - ' G
a. CLASS | b. CLASS i c. CLASS (I
{( X) Approval { ) Disapproval ( ) Approval ( ) Disapproved ( ) Concur in Classifi- ( ) Do Not Concur in Classifi-
Recormmended " Recommended cation of Change cation of change
d. GOVERNMENT ACTIVITY e. SIGNATURE l f. DATE SIGNED (YYMMDD)
ANSTH-TR-E/ 7 7V ’ 2003 Jug
g. APPROVAL h. GOVERNMENT ACTIVITY i. SIGNATURE / W j. DATE SIGNED {YYMMDD)

(X) APPROVED
() DISAPPROVED

AMSTA-AG -ATBC

-

bua’ e Ciodler

200306 09

DD Form 1692/1, APR 92
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

Public reporting buraen for his collection of miormation 1s estmaned to average 2 hours pre response, lnaualng The time for review

1. DATE (YYMMDD)
20030605

Form Approved
OMB No. 0704-0188

1g Instructions, 3
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of infon'nati:n. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
glétg 015200:;1 Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, 5
PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64673
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP
a. TYPED NAME (First, Middle Initial, Freightliner LLC 1
Last) ) 4747 N. Channel Ave. {6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0
18. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X)PRODUCT
M915A3/6A3/7A2 64678 Line Haul/MET/Dump ( )ALLOCATED ‘
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E03-0129 F ( ) YES (X) NO |
11, SPEQ_IEIE:ATIONS AFFECTED 12. DRAWINGS AFFECTED
CAGE Code |Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM
{b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
Homn Button Revisions

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (FirstMiddie Initial, Last): Ms. Gloria McCracken

b. CODE:AMSTA-AQ-ATBD

¢. TELEPHONE NO: §86-574-6524

16. CONFIGURATION ITEM NOMENCLATURE
Steering Wheel Horn Button

17. IN PRODUCTION
( ) YES (X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.
See aftached

c. NSN
See attached

19. DESCRIPTION OF CHANGE

double sided tape.

The horn button for the steering wheel is being retooled so that it is molded from a single PVC piece instead of a PVC base, sanoprene insert, and

20. NEED FOR CHANGE

used in aftermarket and service.

|Simplify the manufacturing of this part. There is no service impact with this change. Old and new parts can be mixed. The new part will be

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD : None

23. RETROFIT

Ja. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED

N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS / SAVINGS
{No cost impact No cost impact
Izs. SUBMITTING ACTIVITY BARBARA J. VOPARIL

a. AUTHORIZED SHIGNATURE CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASSI b. CLASS I c. CLASS Ii

( )L) Approval ( ) Disapproval ( ) Approval ( ) Disapproved { ) Concurin Classifi- ( ) Do Not Concur in Classifi-

Recommended Recommended cation of Change cation of change

d. GOVERNMENT ACTIVITY

e. SIGNATURE f. DATE SIGNED (YYMMDO)
AmsTIA -72-/H7V /)WZ @4 2002 Ju/ T
9. APPROVAL h. GOVERNMENT ACTIVITY . SIGNATURE v i. DATE SIGNED (YYMMDD)
() APPROVED -
() DISAPPROVED AMSTA-A—@, -ATBe ﬂéﬂam OWICQV’O @0707

DD Form 1692/1, APR 92 Previous editions are obsolete
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1.DATE (YYMMDD) |Form Approved
20021217 OMB No. 0704-0188
Public reporting burden for this collection of information 15 estmaned 1o average 2 NOUMs Pre response, NCluding the TMe for TeViewing MsTuStons, N
|searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, inciuding suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
gucitg 0152(‘)034, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
|PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5.CLASS OF ECP
a. TYPED NAME (First, Middle initial, | Freightliner LL.C 1
Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0
8. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL ( X)PRODUCT
M916A3/916A3/917A2 64678 Line Haul/MET/Dump ( )ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS/CONFIG. ITEMS AFFECTED
E02-0130 F ( ) YES {X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
Specification/Document No. Rev. | SCN |CAGE Code Number Rev. | NOR
a. SYSTEM
b, DEVELOPMENT
c. PRODUCT
13. TITLE OF CHANGE
Door Foam Tape Change

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15. PROCURING CONTRACTING QFFICER
a. NAME (First,Middle Initial, Last): Greg Dixon

b. CODE.AMSTA-LC-CHAB . TELEPHONE NO: 686-675-6879

16. CONFIGURATION ITEM NOMENCLATURE
Door - Cab

17. IN PRODUCTION
(X) YES { )NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing,

b. PART NO.
See attached

c. NSN

19. DESCRIPTION OF CHANGE
Door Foam Tape is being revised per the new cab e-coat process.

20. NEED FOR CHANGE

to a door foam that will endure the e-coat procsss.

The new e-coat process for the cab is very hot and the current door foam will not five in that environment. Manufacturing Engineering has switched

BN

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED

N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS/ SAVINGS
|No C(.)St impact No cost impact

26. SUBMITTING ACTIVITY ®Barbara J. Voparil b.TTLE BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE January 31, 2003 CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS| b. CLASS Il c. CLASS I

{ ¥) Approval ( ) Disapproval ( ) Approval ( ) Disapproved { ) Concurin Classifi- ( ) Do Not Concur in Classifi-

Recommended Recommended cation of Change cation of change
d. GOVERNMENT ACTIVITY ] e SIGNATURE X" iy - if. DATE SIGNED (YYMMDD)
ANSTA-7-2/) HTV TX 2003

g. APPROVAL h. GOVERNMENT ACTIVITY . SIGNATURE ~ v i. DATE SIGNED (YYMMDD)
(<) APPROVED N

Crosrmoe | ApisTA-A ~ATBC. |\ Moaia Dl d 2003 0407
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

1. DATE (YYMMOD)

Form Approved

20030127 OMB No. 0704-0188
Public reporting buraen 1of this collection of information 1s estimatied to average 2 hours pre response, including the time for reviewing instructions, .
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Sléltg 01528; Arington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM. .
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) I5. CLASS OF ECP
a. TYPED NAME (First, Middle Initial, Freightliner LLC 1
Last) 4747 N. Channel Ave. rs. JUST. CODE 7. PRIORITY

Jon L. Tubbs Portland, Oregon 97217 0
8. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X) PRODUCT
M915A3 64678 Line Haul ( ) ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
£03-0132 F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

CAGE Code |Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR

a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
Transmission Revisions

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

115. PROCURING CONTRACTING OFFICER

16. CONFIGURATION ITEM NCMENCLATURE
Transmission Revisions

17. IN PRODUCTION
() YES (X)NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
{See attached parts listing.

b. PART NO.
See attached

¢. NSN

19. DESCRIPTION OF CHANGE
Allison is improving the rear yoke seal.

20. NEED FOR CHANGE

Allison has redeigned the rear of the HD 4560P transmission to improve the rear output shaft seal. A mud and dust Elinger has been added to the
rear seal. A new part number will be required for this change. The new assembly will have the yoke added by Allison.

21, PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

|February 6, 2003 is when the old trans is no longer available. None

J23. RETROFIT

Jo. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
N/A N/A
c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT

25. ESTIMATED NET TOTAL COSTS / SAVINGS

INo cost impact No cost impact
26. SUBMITTING ACTIVITY Barbara J. ’Vopar‘i[ b.TITLE  BARBARA VOPARIL
a. AUTHORIZED SHIGNATURE January 31, 2003 CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS| b. CLASS i c. CLASS i
( M) Approval ( ) Disapproval ( ) Approval ( ) Disapproved ( ) Concurin Classifi- () Do Not Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. GOVERNMENT ACTIVITY

ANs74- T2-&/4TY

e. SIGNATURE  \ %L %

f. DATE SIGNED (YYMMDD)
K 203 A

7

9. APPROVAL h. GOVERNMENT ACTIVITY 1. SIGNATURE
(X) APPROVED

() DISAPPROVED ANéTA’ z A@ - A@

LHoris’s e Caeler)

~ j. DATE SIGNED (YYMMDD)

2003 @40y

DD Form 1692/1, APR 92 Previous editions are obsolete
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a. NAME (First Middle Initial, Last): Greg Dixon N '
b. CODE:AMSTA-LC-CHAB ¢. TELEPHONE NO: 586-675-6873
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OF THIS FORM.

ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1
[PUBIC reporting burden Tor This Gollection of mformation 1s estmalied 10 averags 2 ROurs pre 18Sonee, Tnelaing The Tme Tor Teviewing metr ctons,

searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, .

JPLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF

1. DATE (YYMMDD)
20030403

Form Approved

ACTIVITY NO.

3. DODACC
64678

4. ORIGINATOR
a. TYPED NAME (First, Middle Initial,
Last)

Freightliner LLC
4747 N. Channel Ave.

Jon L. Tubbs Portland, Oregon 97217

b. ADDRESS (Street,City, State, Zip Code)

6. CLASS OF ECP
1

|6. JUST. CODE
0

7. PRIORITY

R

8. ECP DESIGNATION

9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL ( X)PRODUCT
M915A3 64678 Line Haul { ) ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E03-0134 F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
Windshield Center Post Paint Change

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-5022

16. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Ms. Gloria McCracken

Jb. CODE:AMSTA-LC-CHAB

¢. TELEPHONE NO: 686-674-6624

16. CONFIGURATION ITEM NOMENCLATURE
Winshield Center Post

() YES

17. IN PRODUCTION

(X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.
See attached

c. NSN
5340-01-336-4022

19. DESCRIPTION OF CHANGE

Iso the TMP does nct have to repaint it.

[TMP receives this part with primer on it from the supplier. Need to get this from the supplier with the correct topcoat paint already applied

20. NEED FOR CHANGE
See above description.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

TBD None

23. RETROFIT

|]a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A ]

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
No cost impact

25. ESTIMATED NET TOTAL COSTS / SAVINGS
No cost impact

26. SUBMITTING ACTIVITY - R} / o e b. TITLE BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE e vﬁ“fﬁj%r‘.f‘f‘"-“:' " 15-Apr-03 CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL " A -

a. CLASS | b. CLASS Il c. CLASS I

( %Approval { ) Disapproval ( ) Approval ( ) Disapproved ( ) Concur in Classifi- { ) Do Not Concur in Classifi-
Recommended Recommended cation of Change cation of change

d. GOVERNMENT ACTIVITY e. SIGNATURE 3 f. DATE SIGNED (YYMMDD)
AMSTA- TR -E) v 2}’7& T 8 S

9. APPROVAL h. GOVERNMENT ACTIVITY

N oerones | AMETA AL -ATBC

l. SIGNATURE

Hoiin el

v i. DATE SIGNED (YYMMDD)

80030609

DD Form 1692/1, APR 92 -

Previous editions are obsolete
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD)
20030423
UDIiC reporting DUrden for tis CONECTion Of INTOrmalion 1S esimatied 10 average 2 NOUrs pre response, NCIUAINg the GMe 1or reviewing INSructions, . [2.

searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to

Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,

g%itg 01520051, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, 3
JPLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678

OF THIS FORM. :

4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code)} 6. CLASS OF ECP

a. TYPED NAME (First, Middle Initial, Freightliner LLC 1

Last) 4747 N. Channel Ave. Is. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0

|8. ECP DESIGNATION 9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X)PRODUCT
MS17A2 64678 Dump ( )ALLOCATED

d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
£03-0135 F ( ) YES (X) NO |

11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

: CAGE Code |Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM ’

b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
Front Fender Extensions

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

16. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Ms. Gloria McCracken
b. CODE:AMSTA-LC-CHAB

¢. TELEPHONE NO: §86-574-6624

16. CONFIGURATION ITEM NOMENCLATURE
Front Axle Fender Extensions

(X) YES

17. IN PRODUCTION

(X) NO

18, ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
|See attached parts listing.

b. PART NO.
See attached

c. NSN
See attached

19. DESCRIPTION OF CHANGE
New front fender extension has been developed with Griffith Rubber.

20. NEED FOR CHANGE

-

[The old front fender extensions were made from two different types of rubber parts used on the FLD SD model Freightliners. The Truck Plant
proposed that we design a new rubber fender extension that would look nicer and be easier for the Truck Plant to install.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

J38656 - Build date 3/18/2003 None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
IN/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
[No cost impact

25. ESTIMATED NET TOTAL COSTS / SAVINGS
No cost impact

26. SUBMITTING ACTIVITY A e b.TITLE BARBARA VOPARIL
a. AUTHORIZED SHIGNATURE [ edudonaibeS AT 4008 CONTRACTS MANAGER
27. APPROVAL / DISAPPROVAL ' \—) R
Ja. CLASS | b. CLASS Il c. CLASS II
( /Q Approval ( ) Disapproval ( ) Approval ( ) Disapproved () Coneur in Classifi- ( ) DoNot Concur in Classifi-
Recommended Reccmmended o cation of Change cation of change
d. GOVERNMENT ACTIVITY e. SIGNATURE %27 é 1. DATE SIGNED (YYMMDD)
NS TR =72 -/ A7V AT 2203 fiun

/

g>.<APPROVAL h. GOVERNMENT ACTIVITY 1. SIGNATURE\/ j. DATE SIGNED (YYMMDD)
(\¢) APPROVED ‘. -
(Doisaeeroven | AMSTA -AG-ATRC Ww‘%&mﬁn& 2003 O/oﬁlq

DD Form 1692/1, APR 92

Previous editions are obsolete
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1
[PUBTIC reporing Burden for This Colection of Infarmalion 15 estmaned 16 aVerage 2 iourS pre responss, meluang The Tme TorT,

searching existing data sources, gathering and maintaining the data needed and completing and reviewing the callection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

1. DATE (YYMMDD) IForm Approved
20030617 OMB No. 0704-0188

eviewing IHSEI'UC[IODS,

Last)

Jon L. Tubbs

a. TYPED NAME (First, Middle initial, ~ |Freightliner LLC

4747 N. Channel Ave.
Portland, Oregon 97217

DC 20503

{PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 646738
OF THIS FORM.

4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP

1
6. JUST. CODE 7. PRIORITY
0 R

18. ECP DESIGNATION

9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL ( X)PRODUCT
M917A2 64678 Dump { )ALLOCATED )
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
£03-0136 F ( ) YES (X) NO |
11. SPECIFIC, 12. DRAWINGS AFFECTED

Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE

Dump Body Part Number Revisions

14. CONTRACT NO. AND LINE ITEM
DAAE(7-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Ms. Gloria McCracken

b. CODE:AMSTA-AQ-ATBD c. TELEPHONE NO: 586-574-6524

Dump Body

16. CONFIGURATION ITEM NOMENCLATURE

17. IN PRODUCTION
(X) YES ( ) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.
See attached

c. NSN

See attached

19. DESCRIPTION OF CHANGE
The Dump bodies used on the M917A1 were using identical part numbers from Crysteel. The part numbers of a M917A1 and M917A2 Dump Body should
be revised to show the differences.

20. NEED FOR CHANGE

The M917A2 will use LED lights per the S022 contract and the hoses used for plumbing the PTO are different Iéngths as well.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBE

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

ASAP ’ None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED
IN/A N/A

N/A

c. ESTIMATED KIT DELIVERY SCHEDULE

N/A

d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED

INo cost impact

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT

No cost impact

26. SUBMITTING ACTIVITY

25. ESTIMATED NET TOTAL COSTS / SAVINGS

L

TN AN - -
b Sam e e B RBARA J. VOPARIL
a. AUTHORIZED SHIGNATURE 17-Jun-03 CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

P o |AMGTA-AG-ATBC | Hotiat e Con el D

a. CLASS | b. CLASS I c.CLASS )
( ) Approvai ( ) Disapprovai (>d Approvat () Disapproved ( ) Concurin Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended A . cation of Change cation of change
d. GOYERNMENT ACTIVITY e. &% .’Z /() f. DATE SIGNED (YYMMODD)
s -7 ST V. St D3P 25—
g. APPROVAL h. GOVERNMENT ACTIVITY I. SIGNATURE 4 j. DATE SIGNED (YYMMDD)

030824

DD Form 1692/1, APR 92

Previous editions are obsolete
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) qForm Approved
20030609 OMB No. 0704-0188
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
gléitg 015200:;1 Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. BODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM. :
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP
|2. TYPED NAME (First, Middle Initial, | Freightliner LLC l 1
Last) 4747 N. Channel Ave. Is. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R
8. ECP DESIGNATION Jo. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL ( X) PRODUCT
M915A3/6A3/7A2 64678 Line Haul/MET/Dump ( ) ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E03-0137 F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
Ja. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
Hose Clamp Revisions

14. CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

16. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Ms. Gloria McCracken

b. CODE:AMSTA-LC-CHAB

¢. TELEPHONE NO: 686-574-6624

16. CONFIGURATION ITEM NOMENCLATURE
Hose Clamp Revisions

7. IN PRODUCTION
(X) YES

(X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

3. NOMENCLATURE
See attached parts listing.

b. PART NO.
See attached

c. NSN
See attached

19, DESCRIPTION OF CHANGE

barb, potertially providing a leak path.

The vent hose barb for the radiator is only 10mm wide. The clamp we currently call out is 15 mm wide and tends to ride on the bead of that

20. NEED FOR CHANGE

had this barb lengthened, but this was not possible on the Military trucks.

-

[The TMP wants to revise this clamp to a 8 mm wide clamp used by Western Star. This will provide a much better seal at this hose barb. The commerciat trucks

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

ASAP None

23. RETROFIT

|a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
{No cost impact

25. ESTIMATED NET TOTAL COSTS / SAVINGS
*lo cost impact

26. SUBMITTING ACTIVITY g o T7.wTIMLE  BARBARA VOPARIL
a. AUTHORIZED SHIGNATURE 9-Jun-03 | CONTRACTS MANAGER
27. APPROVAL / DISAPPROVAL
a. CLASS | b. CLASS Ii ¢. CLASS I )
(y) Approval ( ) Disapproval ( ) Approval ( ) Disapproved { ) Concur in Classifi- ( ) Do Not Concur in Classifi-
Recommended Recommended 4 cation of Change cation of change
d. GOVERNMENT ACTIVITY e. SIGNATURE f. DATE SIGNED (YYMMDD)
Ams 7T4-7.2-€/ 1TV >V 1’% 23 S jo
g. APPROVAL h. GOVERNMENT ACTIVITY I. SIGNATURE U j. DATE SI‘GNED (YYMMDD)
( %) APPROVED ~ -
(X) oisapProven  |AMSTA-AQ-ATB C )g&% m&m‘,&w\) 0306/0

DD Form 1692/1, APR 92

Previous editions are obsolete
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ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) |Form Approved

20030617 OMB No. 0704-0188
PUBNC reporting burden for This Coleciion Of IMOrmanon 15 ESUMANed 10 average 2 NOUMS Pré reSponse, MCIGINg TRE ME 10T TEViewng MSuctions,  12.
{searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to

Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,

gung 0152051 Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
C

|PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678

OF THIS FORM.

4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP

a. TYPED NAME (First, Middle Initial, | Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY
Jon L. Tubbs Portland, Oregon 97217 0 R

{8. ECP DESIGNATION 9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X )PRODUCT
MS15A3/6A3/7TA2 64678 Line Haul/MET/Dump ( )ALLOCATED

d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. iITEMS AFFECTED
E03-0139 F { ) YES (X) NO |

11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

CAGE Code |Specification/Document No. Rev. | SCN |CAGE Code Number Rev. | NOR

a. SYSTEM

b. DEVELOPMENT

c. PRODUCT

13. TITLE OF CHANGE
Fan Switch EDM Part Number Revision

14. CONTRACT NO. AND LINE ITEM |15. PROCURING CONTRACTING OFFICER

DAAEQ7-00-D-S022 Ia. NAME (First Middle Initial, Last): Ms. Gloria McCracken

|b. CODE.AMSTA-AQ-ATBD c. TELEPHONE NO: 586-574-6524

16. CONFIGURATION ITEM NOMENCLATURE 17. IN PRODUCTION
Engine Fan ( )YES (X)NO
18. ALL LOWER LEVEL ITEMS AFFECTED
a. NOMENCLATURE b. PART NO. c. NSN
See attached parts listing. See attached See attached

19. DESCRIPTION OF CHANGE
Kysor is supplying a fan switch that needs a revision to better work with DDEC IV for the engine.

20. NEED FOR CHANGE
Kysor is revising to a new part number for all commercial and Military vehicles.

21, PRODUCTION EFFECTIVITY BY SERIAL NUMBER 22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

ASAP None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

N/A ] N/A

c. ESTIMATED KIT DELIVERY SCHEDULE ‘ d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED

N/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT 25. ESTIMATED NET TOTAL COSTS / SAVINGS

INo cost impact No cost impact

26. SUBMITTING ACTIVITY o /_;_‘:{‘_j; Bl ,,;?;:-..\.mm__ LE BARBARA VOPARIL

a. AUTHORIZED SHIGNATURE et ] o E CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL o T 25.und3

a. CLASS | b. CLASS 1! c.CLASS I

( ) Approval ( ) Disapproval ()() Approval ( ) Disapproved ( ) Concur in Classifi- ( ) Do Not Concur in Classifi-

Recommended Recommended cation of Change cation of change
d. GQVERNMENT ACTIVITY e. SIGNA f. DATE SIGNED (YYMMDD)
157H- TR -E/H 7TV ﬂ Z Egzz/n 230873
g. APPROVAL h. GOVERNMENT ACTIVITY . SIGNATURE j. DATE SIGNED (YYMMDD)
(X) APPROVED

DD Form 1692/1, APR 92 Previous editions are obsolete
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DC 20503

OF THIS FORM.

ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1

1. DATE (YYMMDD)
20030624

Form Approved
OMB No. 0704-0188

PUblic repoalng DUrden 107 THiS CONeclion OF INTormation 15 esimated 10 average 2 hours pre response, Inciuding the time for reviewing nstructions,

searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Redtction Project (0704-0188), Washington,

[PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF

ACTIVITY NO,

3. DODACC
64678

4. ORIGINATOR

b. ADDRESS (Street,City, State, Zip Code)

a. TYPED NAME (First, Middle Initial,
Last)
Jon L. Tubbs

Freightliner LLC

4747 N. Channel Ave.
Portland, Oregon 97217

5. CLASS OF ECP
1

§6. JUST. CODE
0

7. PRIORITY
R

8. ECP DESIGNATION

9. BASELINE AFFECTED

a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION ( ) FUNCTIONAL (X)PRODUCT
M915A3/6A3/7A2 64678 Line Haul/MET/Dump ( )ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E03-0140 F ( ) YES {X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED

Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR
a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
HVAC Air Intake Duct Revision

14. CONTRACT NO. AND LINE ITEM

DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middle Initial, Last): Ms. Gloria McCracken

b. CODE:AMSTA-AQ-ATBD

¢. TELEPHONE NO: 586-574-6524

16. CONFIGURATION ITEM NOMENCLATURE
HVAC Air intake Duct

17. IN PRODUCTION
( ) YES (X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.

See attached

c. NSN
See attached

19. DESCRIPTION OF CHANGE

Current HVAC air intake duct A22-32031-000 will be replaced with duct A22-58898-000.

20. NEED FOR CHANGE

Body Engineering at Freightliner is combining two different air intake ducts and making one part that can be used on both models. There is no affect
on form, fit, and function of the new part versus the old part.

ASAP

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

None

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

23, RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY
N/A

b. SHIP / VEHICLE CLASS AFFECTED

c. ESTIMATED KIT DELIVERY SCHEDULE
N/A

INo cost impact
26. SUBMITTING ACTIVITY

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT

N/A
d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
N/A
o ) 25. ESTIMATED NET TOTAL COSTS / SAVINGS
e D AT T cost impact
o o Bt s AR, e et o : m—
/\e_,}x R e TR e TITLE BARBARA VOPARIL

25-Jun-03|

DD Form 1692/1, APR 92

a. AUTHORIZED SHIGNATURE CONTRACTS MANAGER

27. APPROVAL / DISAPPROVAL

a. CLASS | b. CLASS Il c.CLASS I

( )Approval () Disapproval ( )6 Approval () Disapproved () Concurin Classifi- () Do Not Concur in Classifi- -
Recommended Recommended ;4 cation of Change cation of change

d. GRVERNMENT ACTIVITY e. SIGNAT! / f. D%SIGNE?’QYMMDD)

Y ) D Fipesarn 057

g. APPROVAL h. GOVERNMENT ACTIVITY I SIGRATURE 7 j. DATE SIGNED (YYMMDD)

(X APPROVED ~ )

(osaeeroven  |AMSTA-AR-ATBC )_Zi&uo, e 030%/Y

‘Previous editions are obsolete




Dated700-DS022

ATrachmeT i
ENGINEERING CHANGE PROPOSAL (ECP), PAGE 1 1. DATE (YYMMDD) FForm Approved
20030722 OMB No. 07040188

OB TopaTng Barden Tor The- olection o ToTation 18 Ssimaned o average 2 Fiors pre Tesponss, eluding The Gms Tor reviewing mstructions, — [Z. %
searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send ACTIVITY NO.
comments regarding this burden estimte or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defence, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway,
Es)%itgo‘lszé);, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
PLEASE DO NOT RETURN YOUR COMPLETED FORM TO EITHER OF THESE ADDRESSES, RETURN COMPLETED FORM TO THE 3. DODACC
GOVERNMENT ISSUEING CONTRACTING OFFICER FOR THE CONTRACTO/PROGRAMING ACTIVITY NUMBER LISTED IN ITEM 2 OF 64678
OF THIS FORM.
4. ORIGINATOR b. ADDRESS (Street,City, State, Zip Code) 5. CLASS OF ECP
a. TYPED NAME (First, Middle Initial, | Freightliner LLC 1

Last) 4747 N. Channel Ave. 6. JUST. CODE 7. PRIORITY

Jon L. Tubbs Portland, Oregon 97217 F 0
8. ECP DESIGNATION 9. BASELINE AFFECTED
a. MODEL TYPE b. CAGE CODE c. SYSTEM DESIGNATION () FUNCTIONAL (X)PRODUCT
M915A3/6A3/7A2 64878 Line Haul/MET/Dump ( )ALLOCATED
d. ECP NO. e. TYPE f. REV. 10. OTHER SYS./CONFIG. ITEMS AFFECTED
E03-0142 F ( ) YES (X) NO |
11. SPECIFICATIONS AFFECTED 12. DRAWINGS AFFECTED
CAGE Code |Specification/Document No. Rev. | SCN JCAGE Code Number Rev. | NOR

a. SYSTEM
b. DEVELOPMENT
c. PRODUCT

13. TITLE OF CHANGE
Battery Cable Clamp Revision

14, CONTRACT NO. AND LINE ITEM
DAAE07-00-D-S022

15. PROCURING CONTRACTING OFFICER

a. NAME (First,Middie Initial, Last): Ms. Gloria McCracken

b. CODE:AMSTA-AQ-ATBD

c. TELEPHONE NO: 586-574-6524

16. CONFIGURATION ITEM NOMENCLATURE
Battery Cable Clamp Revision

( ) YES

17. IN PRODUCTION
(X) NO

18. ALL LOWER LEVEL ITEMS AFFECTED

a. NOMENCLATURE
See attached parts listing.

b. PART NO.
See attached

c. NSN )
See attached

19. DESCRIPTION OF CHANGE

Portland TMP is consolidating clamps on all truck s to keep the installations simple. Military Trucks are affected by this revision.

20. NEED FOR CHANGE

TMP is simplifying the clamps used on the battery cables for all trucks. There is not change in form/fit/function for this revision.

21. PRODUCTION EFFECTIVITY BY SERIAL NUMBER

22. EFFECT ON PRODUCTION DELIVERY SCHEDULE

ASAP None

23. RETROFIT

a. RECOMMENDED ITEM EFFECTIVITY b. SHIP / VEHICLE CLASS AFFECTED

IN/A N/A

c. ESTIMATED KIT DELIVERY SCHEDULE d. LOCATIONS OR SHIP / VEHICLE NUMBERS AFFECTED
IN/A N/A

24. ESTIMATED COSTS / SAVINGS UNDER CONTRACT
{No cost impact

25. ESTIMATED NET TOTAL COSTS/ SAVINGS

_ /";, e a.;.-;'f‘;‘-'*/-('w" L No cost impact —
26. SUBMITTING ACTIVITY = s {“ LR _ b.TITLE ~ BARBARA VOPARIL
a. AUTHORIZED SHIGNATURE 22-Jul-03 CONTRACTS MANAGER
27. APPROVAL / DISAPPROVAL
a. CLASS | b. CLASS Il c. CLASS Il
{ ) Approval () Disapproval (')() Approval ( ) Disapproved ( ) Concurin Classifi- () Do Not Concur in Classifi-
Recommended Recommended cation of Change cation of change )
d. GOYERNMENT ACTIVITY e. SIGNA }1) f. DATE SIGNED (YYMMDD)
T T ) 4/ 7V }%ﬁé = 30003
3. APPROVAL h. GOVERNMENT ACTIVITY I. SIGNATURE 7 i. DATE SIGNED (YYMMDD)
(%) APPROVED - 1y - /
()\) DISAPPROVED Austa -AG, - ATB C ﬁb@a,wm.ékﬂ) 030903

DD Form 1692/1, APR 92 Previous editions are obsolete
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ATmacHmENT

ENGINEERING RELEASE LETTER

ATPD 2288
AMSTA-TR-E/HTV
April 4, 2001
Rev No. 3

M917A2 - Truck Dump Body, 18.5 Ton, 14 Cubic Yard shall be in accordance with

ATPD 2288, dated December 16, 1999, modified as follows:

1. Delete paragraph 3.7.1.6 Prelubrication Starting System in its entirety.

2. Section 4, Verification Matrix, delete the following:.

Section

Title

Cert

FVI

SDN

PVT

3.7.1.6

Prelubrication Starting System

p.35



DAasp706-D-502 8 p. 36
Pooooy
AT TAcHMEVT

ENGINEERING RELEASE LETTER
ATPD 2288
AMSTA-TR-E/HTV
May 12, 2003
Rev No. 7

M917A2 - Truck Dump Body, 18.5 Ton, 14 Cubic Yard shall be in accordance with
ATPD 2288, dated December 16, 1999, modified as follows:

3.5.4.5 Wood. All non-manufactured wood used in the vehicle shall be heat treated to a
. core temperature of 56 degrees Celsius for a minimum of 30 minutes.

5.2 Wooden Shipping Containers. All non-manufactured wood used in packaging shall
be heat treated to a core temperature of 56 degrees Celsius for a minimum of 30 minutes.
The box/pallet manufacturer and the manufacturer of wood used as inner packing shall be
affiliated with an inspection agency accredited by the Board of Review of the American
Lumber Standard Committee. Each box/pallet shall be marked to show the conformance
to the International Plant Protection Convention Standard. Boxes/pallets and any wood
used as inner packaging made of non-manufactured wood shall be heat treated. The
quality mark shall be placed both ends of the outer packaging, between the end cleats or
end battens; on two sides of the pallet.
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Armcimeut

ENGINEERING RELEASE LETTER
ATPD 2289
AMSTA-TR-E/HTV
Nov 15, 2000

M916A3 - Tractor, Light Equipment Transporter (LET), 68,000 GVWR, 6X6, W/Winch
shall be in accordance with ATPD 2289, dated December 16, 1999, modified as follows:

Paragraph 3.5.1.5 - Delete "When specified in the contract or purchase order," in the first
sentence.
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ENGINEERING RELEASE LETTER

ATPD 2289
AMSTA-TR-E/HTV
April 4, 2001
Rev No. 4

M916A3 - Tractor, Light Equipment Transporter (LET), 68,000 GVWR, 6X6, W/Winch
shall be in accordance with ATPD 2289, dated December 16, 1999, modified as follows:

1. Delete paragraph 3.7.1.6 Prelubrication Starting System in its entirety.

2. Section 4, Verification Matrix, delete the following:.

Section

Title

Cert | FVI

SDN

PVT

3.7.1.6

Prelubrication Starting System

r.38
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Hrpchmeor

ENGINEERING RELEASE LETTER
ATPD 2289
AMSTA-TR-E/HTV
Oct 16, 2002
Rev No. 8

M916A3 - Tractor, Light Equipment Transporter (LET), 68,000 GVWR, 6X6, W/Winch
shall be in accordance with ATPD 2289, dated December 16, 1999, modified as follows:

Add paragraph "3.7.12.5.1 Trailer ABS Malfunction Circuit. The tractor shall be
equipped with an electrical circuit that is cable of transmitting a malfunction signal from
the trailer ABS to the trailer ABS malfunction lamp in the cab. This circuit shall comply
with SAE J2497."
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